ALAMEDA COUNTY
CONGESTION MANAGEMENT AGENCY

1333 BROADWAY, SUITE 220 » QAKLAND, CA 94612 » PHONE: (510) 836-2560 « FAX: (510) 836-2185
E-MAIL: mail@accma.ca.gov « WEB SITE: accma.ca.gov

January 31, 2006

REQUEST FOR PROPOSALS

PLANNING AND PRELIMINARY ENGINEERING SERVICES
FOR THE
1-680/1-880 CROSS CONNECTOR PROJECT
IN
ALAMEDA COUNTY

Dear Consultant:

The Alameda County Congestion Management Agency (ACCMA) is currently seeking to retain a
qualified consultant firm to perform planning and preliminary engineering services as necessary to
prepare and secure approval for a Project Study Report (PSR) for the [-680/I-880 Cross Connector
project. The PSR will be prepared in accordance with current Caltrans policies and procedures.

The Request for Proposals (RFP) is available on the ACCMA website and includes a description of
the project, the current project status, the requirements of the proposal, and an outline of the criteria
that will be used to evaluate the proposals. A pre-proposal meeting will be held on Wednesday,
February 22, 2006 at 1:00 pm in the ACCMA offices located at 1333 Broadway, Suite 220,
Oakland, CA 94612.

To be considered, ten (10) copies of the proposal must be received at the ACCMA offices no later
than 3:00 p.m. on Thursday, March 16,2006. Faxed or e-mailed proposals will not be accepted.
Interviews, if necessary, are tentatively scheduled for the week of April 3-7, 2006.

We look forward to receiving a proposal from your firm. If you have any questions regarding this
project, please call me at (510) 836-2560.

Sincerely,
Original signed by

Matt Todd, P.E.
Project Manager

ACCMA RFP No. A06-004
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REQUEST FOR PROPOSALS
for
Planning and Preliminary Engineering Services for
1-680/1-880 Cross Connector Project
in Alameda County

1.0 INTRODUCTION

The Alameda County Congestion Management Agency (ACCMA) is responsible for planning,
programming, and coordinating Federal, State, and Regional funds for transportation projects within
Alameda County. In addition to the programming duties, the ACCMA acts as project sponsor for
certain projects, or phases of projects in Alameda County. This is the case for the [-680/1-880 Cross
Connector Project in Alameda County. The ACCMA intends to retain a qualified professional team
of consultants to perform planning and preliminary engineering services leading to the preparation
and approval of a Project Study Report (PSR) in accordance with current Caltrans policies and
procedures.

2.0 IMPLEMENTATION OF THE I-680/1-880 CROSS CONNECTOR PROJECT
2.1 Background

The I-680/1-880 Cross Connector Project was included in the 2000 Measure B Expenditure Plan
with a commitment of Measure B funding. The Alameda County Transportation Improvement
Authority (ACTIA) funded a study jointly with the Santa Clara County Valley Transportation
Authority (VTA) which identified six corridors with the potential to serve as a cross connection
between [-680 and I-880. The study included three corridors in Alameda County and three in Santa
Clara. A copy of the I-680 / I-880 Cross Connector Study — Final Report dated May 2005 is
included as Attachment B to this Request for Proposals (RFP). The ACCMA will be the project
sponsor for the next phase of project development for alternatives along Corridor B in Alameda
County as described in Attachment B. For the purposes of this RFP, it is envisioned that two
alternatives, in addition to a no build alternative, will be studied further in a PSR prepared in
accordance with current Caltrans policies and procedures.

2.2 Project Description

The project involves developing a cross connector between [-680 and 1-880 in southern Alameda
County along a corridor consisting of Fremont Boulevard and Grimmer Boulevard (see Attachment
B). The project is currently in an early project development phase. The ACCMA would like to
build upon recent efforts to prepare the I-680 / I-880 Cross Connector Study — Final Report dated
May 2005 (see Attachment B) in order to complete the PSR stage of project development.
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23 Project Schedule

The ACCMA desires to adhere to the milestone schedule shown below for the consultant contract to
develop the PSR. The schedule is intended to include adequate times for review and comments by
the appropriate participating agencies.

Notice to Proceed April 30, 2006
Draft Project Study Report October 31, 2006
Draft Final Project Study Report February 28, 2007
Final Project Study Report April 30, 2007

3.0 SERVICES TO BE PROVIDED / SCOPE OF WORK

The ACCMA intends to retain a qualified professional engineering firm/team to provide the
necessary planning and preliminary engineering services to prepare and secure approval for a Project
Study Report for the I-680/1-880 Cross Connector Project in Alameda County. The scope of work
includes, but may not be limited to, all work necessary to prepare a PSR in accordance with current
Caltrans policies and procedures. The Final Project Study Report will require Caltrans approval.
The successful firm shall demonstrate competency in all fields of expertise required by this Request
for Proposals.

ACCMA currently intends to waive its rights, as a governmental entity, to be exempted from local
planning and permitting requirements. Therefore, it is anticipated that the project will require approval
from the City of Fremont, where portions of the alternatives studied will most likely be located. All
project services and deliverables must adhere to current City of Fremont standards for the portions
within Fremont’s jurisdiction and to Caltrans requirements for the portions within the State right of
way. These requirements include adherence to all applicable City and State design standards,
regulations, policies and procedures at the time of project advertisement. ~ All work must be
performed and work products prepared in a format and manner customarily anticipated by the
appropriate approving agency.

3.1 Project Study Report (PSR)

Preparation of the PSR shall commence immediately following receipt of a Notice to Proceed from
the ACCMA. The selected consultant/team shall be responsible for all work necessary to prepare a
PSR, and shall comply with applicable City of Fremont and Caltrans standards. The selected
consultant/team shall have a Quality Assurance/Quality Control (QA/QC) plan in effect at the time
of the Notice to Proceed.

3.1.1 Project Management

This task shall include coordinating with the ACCMA project manager and staff on a
day-to-day basis; preparing agendas and records of meetings for monthly project
team meetings; preparing and maintaining a project schedule for the preparation of
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3.1.2

3.1.3

3.1.4

the PSR which shows significant milestones/tasks and indicates the relationships
between milestones/tasks; preparing presentations and/or handouts for various
meetings; and other general project management activities. Preparing monthly
invoices and corresponding progress reports will be considered included in the
consultant’s overhead rates.

Deliverables
1. Copies of presentations and/or handouts in hard copy and electronic formats.

2. Meeting agendas and records of meetings.
3. Monthly progress reports w/earned value analysis on a quarterly basis.
4. Project Schedule in MS-Project format.

Project Mapping for PSR

This task involves preparing the base and topographical mapping suitable for a PSR
prepared in accordance with current Caltrans standards, policies and procedures.
This task shall include all work necessary to prepare said mapping in electronic and
hard copy formats.

Deliverables
1. Electronic file for mapping in accordance with current Caltrans standards.

2. Hard copy plotted from the electronic file mentioned above with a description of
the specific steps required to produce the hard copy from the electronic version.

Draft Project Study Report

This task involves preparing a Draft PSR, and circulating to participating agencies
and other interested parties for review and comment. This task shall include all work
necessary to prepare the Draft PSR.

Deliverables
1. 30 hard copies of a Draft PSR prepared in accordance with current Caltrans
standards.

2. Five (5) hard copies of calculations, reports, studies and other documentation
prepared to support the information presented in the Draft PSR.

3. A copy of all original electronic files needed to create printed copies of the Draft
PSR and the associated reports and/or studies.

4. QA/QC documentation.

Draft Final Project Study Report

This task involves preparing a Draft Final PSR based on comments received as a
result of the circulation of the Draft PSR. The Draft Final PSR will be circulated to
participating agencies and other interested parties for review and comment. This task
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3.1.5

shall include all work necessary to prepare the Draft Final PSR including, but not
limited to, logging and indexing all comments received as a result of the circulation
of the Draft PSR and preparing a written response to each comment.

Deliverables
1. Five (5) printed copies of all comments received as a result of the circulation of
the Draft PSR (with indexing).

2. Five (5) printed copies of the written responses to all of the comments received
as a result of the circulation of the Draft PSR indexed so the responses can be
cross referenced to the comments.

3. 30 hard copies of a Draft Final PSR prepared in accordance with current Caltrans
standards

4. Five (5) hard copies of calculations, reports, studies and other documentation
prepared to support the information presented in the Draft Final PSR.

5. A copy of all original electronic files needed to create printed copies of the Draft
Final PSR and the associated reports and/or studies.

6. QA/QC documentation.

Final Project Study Report

This task involves preparing a Final PSR based on comments received as a result of
the circulation of the Draft Final PSR. This task shall include all work necessary to
prepare the Final PSR including, but not limited to, logging and indexing all
comments received as a result of the circulation of the Draft PSR and preparing a
written response to each comment.

Deliverables
1. Five (5) printed copies of all comments received as a result of the circulation of
the Draft Final PSR (with indexing).

2. Five (5) printed copies of the written responses to all of the comments received
as a result of the circulation of the Draft Final PSR indexed so the responses can
be cross referenced to the comments.

3. 30 hard copies of the Final PSR prepared in accordance with current Caltrans
standards

4. Five (5) hard copies of calculations, reports, studies and other documentation
prepared to support the information presented in the Final PSR.

5. A copy of all original electronic files needed to create printed copies of the Final
PSR and the associated reports and/or studies.

6. QA/QC documentation.
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3.1.6 Additional Services

The ACCMA may wish to authorize additional services during the course of
preliminary engineering to be provided on a task order basis. When this occurs, the
ACCMA and the Consultant will agree on a scope of work for the additional
services, including deliverables, and any adjustment(s) to the contract scope,
schedule and/or compensation due to the consultant. The Consultant shall not
proceed with any additional services until receipt of a written Notice to Proceed for
the amended scope from the ACCMA.

Deliverables
1. As defined in task orders to be negotiated.

4.0 PROPOSAL SUBMITTAL REQUIREMENTS
Please prepare your proposal in accordance with the following requirements.
4.1 Proposal

The proposal (excluding resumes and the transmittal letter) shall be concise and contain only
information pertinent to this project. It shall not exceed a total of the equivalent of 25 single-
sided, 8.5 x 11”7 pages. Font size shall be at least 12 point. Resumes should be included in an
appendix. The consultant is advised to review the selection criteria given in Section 5.0 of this
RFP.

4.2 Transmittal Letter

The proposal shall be transmitted with a one or two page cover letter describing the firm/team’s
interest and commitment to the proposed project. The letter shall state that the proposal shall be
valid for a 90-day period and should include the name, title, address and telephone number of the
individual to whom correspondence and other contacts should be directed during the consultant
selection process. It shall also state any specific objections to any terms of the sample ACCMA
contract (see Attachment A). The person authorized by the firm/team to negotiate a contract with
ACCMA shall sign the cover letter.

Address the cover letter as follows:

Matt Todd, P.E.

Senior Transportation Engineer

Alameda County Congestion Management Agency
1333 Broadway, Suite 220

Oakland, CA 94612
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4.3  Project Understanding

This section should clearly convey a clear understanding of the nature of the work, including
coordination with and approvals from ACCMA, the City of Fremont, Caltrans and any other affected
agency.

4.4 Approach and Management Plan

This section should provide the firm’s/team’s proposed approach and management plan for
providing the requested services. Include an organization chart showing the proposed relationships
among consultant staff and ACCMA staff, as well as any other parties that may have a significant
role in the delivery of this project.

4.5 Qualifications and Experience

The proposal should provide the qualifications and experience of the consultant team that will be
available for this project. Please emphasize the specific qualifications and experience from projects
similar to this project for the key team members. Key team members are expected to be committed
for the duration of the project. Replacement of any key team member will not be permitted without
prior consultation with, and approval of, the ACCMA.

4.6 Staffing Plan

The proposal should provide a staffing plan (by quarter) and an estimate of the total hours (detailed
by position) required to complete the scope of work included in each of the tasks listed in Section 3
above, as well as a summary of the hours by tasks and the overall project. Discuss the workload,
both current and anticipated, for all key team members, and their capacity to perform the requested
services according to your proposed schedule. Discuss the firm/team’s approach for completing the
services required for this project within budget, and to meet the completion deadlines.

4.7 Work Plan and Schedule

This section should include a description of how each task of the project will be conducted,
identification of deliverables for each task and subtask, as well as an implementation schedule. The
work plan should include sufficient detail to demonstrate a clear understanding of the project.
Discuss the firm/team’s approach for completing the project (as well as providing other design
support services that may be requested for this project).

The schedule or schedules should support the preliminary schedule discussed in Section 2.3 above.
4.8 Additional Relevant Information

Provide additional relevant information that may be helpful in the selection process (not to exceed
the equivalent of 2 single-sided pages).
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4.9 References

For each key team member, provide at least three references (names and current phone numbers)
from recent work (previous three years) similar or relevant to this project. Include a brief description
of each project associated with the reference, and the role of the respective team member.

4.10 Submittal of Proposals

Ten (10) copies of your proposal are due at the ACCMA offices no later than the time and date
specified in Section 6.0, below. Envelopes or packages containing the proposals should be clearly
marked, “I-680/I-880 Cross Connector Proposals Enclosed”.

5.0 SELECTION OF CONSULTANT

The overall process will be to evaluate the technical components of all the proposals completely and
independently. The proposals will be evaluated based on the following criteria:

1. Qualifications and specific experience of key team members.

2. Project understanding and approach, including an understanding of the ACCMA, and other
applicable agency review, approval and coordination processes.

Experience with similar types of projects.

Satisfaction of previous clients.

Schedule and capacity to provide qualified personnel.

Ability to manage budget and complete project in a cost effective manner.

SNk w

Two or more of the firms/teams may be invited for interviews. The project manager and key team
members should attend the interview. The evaluation/interview panel may include representatives
from ACCMA, and other agencies, but the specific composition of the panel will not be revealed
prior to the interviews. Costs for travel expenses and proposal preparation shall be borne by the
consultants.

Once the top firm/team has been determined, ACCMA staff will start contract negotiations with
firm/team. If contract negotiations are not successful, the second ranked firm/team may be asked to
negotiate a contract with ACCMA, and so on. Provided negotiations are proceeding well, ACCMA
may elect to initiate a portion of the work scope with a Notice to Proceed (NTP), prior to execution
of the contract.

6.0 SELECTION PROCESS SCHEDULE

Date Time Activity
February 22, 2006 1:00 PM Pre-proposal meeting at ACCMA.
March 16, 2006 3:00 PM Proposals due at:

Planning and Preliminary Engineering Services for
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Alameda County Congestion Management Agency
1333 Broadway, Suite 220
Oakland, CA 94612

Late submittals will not be accepted. Faxed or E-
mailed submittals will not be accepted.

April 5, 2006 9:00 AM — Tentative date for consultant selection interviews.
4:00 PM

If you have any questions regarding this RFP, please contact:

Matt Todd, P.E.

Senior Transportation Engineer, ACCMA
Phone (510) 836-2560

Fax (510) 836-2185
mtodd@accma.ca.gov

7.0 GENERAL CONDITIONS

A. Limitations
This RFP does not commit the ACCMA to award a contract or to pay any costs incurred in the
preparation of a proposal in response to this RFP.

B. Rejection of Proposals
The ACCMA reserves the right to reject any or all proposals.

C. Award

All finalists may be required to participate in negotiations and to submit such price; technical or
other revisions of their proposals as may result from negotiations. Accordingly, each initial proposal
should be submitted on the most favorable terms from a price and technical viewpoint.

D. Work Scope Modifications

The ACCMA reserves the right to request changes to the staffing, team makeup and/or scope of
services contained in any of the proposals and to enter into negotiations with any of the proposing
firms regarding their submittal.

E. Contract
A sample contract is shown in Attachment A. It is expected that the terms of the contract will be
acceptable to the consultant.

F. Non - Discrimination
Contractors shall not discriminate on the basis of race, color, national origin, sex, or physical
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disability in the performance of ACCMA contracts.

G. SBE and LBE Requirements

ACCMA has adopted a Small Business Enterprise (SBE) Policy, pursuant to which the ACCMA
encourages all prime contractors to utilize qualified SBE subcontractors on ACCMA projects,
ACCMA promotes the direct purchase of goods from qualified SBEs by utilizing SBE vendors when
such vendors are available and the price of the goods sought is reasonable, and, for professional
services contracts, ACCMA seeks the utilization of qualified SBEs when such SBEs are available.

All prime contractors are required to report on SBE usage during the term of each contract, using a
form provided by ACCMA.

For purposes of ACCMA’s SBE Policy, an SBE shall be a “small business” within the meaning of
13 CFR Part 121 and California Government Code Section 14837. In the event that the ACCMA’s
SBE Policy conflicts with any Federal, State or other funding source’s programs, policies,
regulations or requirements, ACCMA shall make the SBE Policy consistent with said funding
source’s programs, policies, regulations and requirements to the extent permissible by law.
ACCMA’s SBE Policy is neutral as to rate, ethnicity, national origin, age, sex, religion, sexual
orientation and other protected classes.

ACCMA has also adopted a Local Business Enterprise (LBE) Policy, pursuant to which the
ACCMA encourages all prime contractors to utilize qualified LBE subcontractors on ACCMA
projects, ACCMA promotes the direct purchase of goods from qualified LBEs by utilizing LBE
vendors when such vendors are available and the price of the goods sought is reasonable, and, for
professional services contracts, ACCMA seeks the utilization of qualified LBEs when such LBEs
are available. All prime contractors are required to report on LBE usage during the term of each
contract, using a form provided by ACCMA.

The project will be funded with Measure B funds from the Alameda County Transportation
Improvement Authority (ACTIA). Contracts funded by ACTIA must adhere to their Local Business
Enterprise/Small Local Business Enterprise (LBE/SLBE) Program. A copy of ACTIA’s LBE/SLBE
Program and current certification list is included in Attachment C. The contract goals for this
project are 70% LBE and 30% SLBE as required by ACTIA. Responders to this RFP are
encouraged to familiarize themselves with ACTIA’s LBE/SLBE Program and can do so at ACTIA’s
website under “What is ACTA” at www.actia2022.com.

H. Levine Act

Selected consultants will be required to disclose on the record any contribution of more than $250.00
which they have made to an ACCMA Board member within the twelve-month period preceding the
submittal deadline of this RFP. This applies to your company, any member of your team, any agents
for you or other team members and to the major shareholders of any closed corporation, which is
part of your team. If you have made a contribution which needs to be disclosed you must provide
written notice of the date, amount and receipt of the contribution(s) to ACCMA’s Executive
Director, Dennis Fay. This information will need to be provided before the ACCMA can approve
any contract.
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8.0 ATTACHMENTS
The following documentation is attached:
8.1 Attachment A — Sample Contract
8.2 Attachment B — I-680 / I-880 Cross Connector — Final Report
8.3 Attachment C — ACTIA LBE/SLBE Program and Current Certification List

8.4 Attachment D — List of Firms That Received This RFP
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